STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 03/ 03
CONTRACT CCDE 'D
112 CONTRACT | TEMS

FEDERAL AID ACNH QL01-(041)E

525

Bl D OPENI NG DATE 08/ 28/ 03 IN LOS ANGELES COUNTY I N LGOS
CONTRACT NUMBER 07- 002304 ANGELES AT VARI QUS LOCATI ONS
LOCATI ON 07-LA-101-14.9/15.9
SOUNDWALLS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPCSALS | SSUED 27 FUND TOTAL HB311 5, 953, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 7 ENG NEERS EST 5,225,000.00 AMOUNT OVER 32,373. 40 PERCENT OVER EST 0.62
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5,257, 373. 40 5 PKB CONSTRUCTI ON | NC 626 301-9897
00412587
P O BOX 661717 FAX 626 301-0811
ARCADI A CA 91066
2 5,271, 222. 20 4 D WPONELL CONSTRUCTI ON I NC 909 356-8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334- 1406
3 5, 311, 269. 20 3 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820
FONTANA CA 92334
4 5,727, 308. 20 2 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON 00615876
I NC
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
5 5,792, 549. 60 7 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW RTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730



07-002304
07-LA-101-1
08/ 28/ 03

6, 846, 005. 60

7,983, 396. 00

6

1

GRI FFI TH COVPANY

P O BOX 2150
SANTE FE SPRINGS CA 90670

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

562 929-1128
00000088
FAX 562 929-3799

925 552-8250
00732283
FAX 925 552-8254

Bl D245
PAGE 2
09/ 03/ 03



07-002304 Bl D245

07-LA-101-1 PAGE 3

08/ 28/ 03 09/ 03/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL BARRI ER RAI L
ONTARI O CA
CGO CLEARI NG AND GRUBI NG
RANCHO CUCAMONGA CA
CONRAD PRECAST d RDER
RI ALTO CA
FOUNDATI ON PI LE CONCRETE PI LI NG
FONTANA CA
I AFD CAST I N DRI LLED HOLE PI LI NG
CHANDLER AZ
LANDSCAPE FX LANDSCAPI NG
REDONDO BEACH CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
CRTI Z ASPHALT CONCRETE PAVI NG
COLTON CA
R FOX MASONRY BLOCK

PLACENTI A CA

REG ONAL STEEL REI NFORCI NG STEEL
CLAI REMONT CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



07-002304
07-LA-101-1
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
09/ 03/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STERNDAHL ENTERPRI SES
SUN VALLEY CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

STRI PI NG

DEMOLI TI ON



07-002304 Bl D245

07-LA-101-1 PAGE 5

08/ 28/ 03 09/ 03/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACL CONCRETE BARRI ER
POVONA CA
A T CURD PRECAST G RDERS
RI ALTO CA
AVAR SHOTCRETE
CAMPBELL CA
FOUNDATI ON PI LE DRI VE PI LE
FONTANA CA
I AFD CAST IN DRI LL HCOLE PI LE
CHANDLER AZ
MARI NA LANDSCAPE I RRI GATI ON
ANAHEI M CA
MOORE ELECTRI CAL ELECTRI CAL
CORONA CA
ORTI Z ASPHALT ASPHALT
COLTON CA
R FOX MASONRY

PLACENTI A CA

REG ONAL STEEL REI NFORCI NG STEEL
CLAI REMONT CA
CONTI NUED ON NEXT PAGE



07-002304
07-LA-101-1
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

09/ 03/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

S| ERRA NEVADA STEEL
SAN FERNANDO CA

SUDHAKAR COVPANY
RI ALTO CA

VST COAST
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

SI GN STRUCTURES

STRI PI NG

BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

AVAR
CAMPBELL CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

cCGO
RANCHO CUCAMONGA CA

CONRAD
RI ALTO CA

DS
LONG BEACH CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PORTI ON)

METAL BEAM GUARD RAI L ( PORTI ON)

SHOTCRETE ( PORTI ON)

CAST | N DRI LLED HOLE ( PORTI ON)

CLEARI NG AND GRUBI NG ( PORTI ON)

PRECAST G RDERS ( PORTI ON)

PRESTRESSI NG ( PORTI ON)



07-002304
07-LA-101-1
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
09/ 03/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ECOLOG C I NC
TEMUCULA CA

J S MEEK
SAN PEDRO CA

MOORE ELECTRIC
CORONA CA

CRTI Z
COLTON CA

PENHALL COVPANY
ANAHEI M CA

R FOX
CHI NO CA

REG ONAL STEEL
FONTANA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR COVPANY
RI ALTO CA

VALLEY CONCRETE PLACI NG
SYLMAR CA
CONTI NUED ON NEXT PAGE

LANDSCAPE AND | RRI GATI ON ( PORTI ON)

DRI VE PI LE ( PORTI ON)

ELECTRI CAL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

POLYSTER CONCRETE ( PORTI ON)

MASONRY ( PORTI ON)

REBAR ( PORTI ON)

SI GN STRUCTURE ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

SLOPE PAVI NG ( PORTI ON)



07-002304
07-LA-101-1
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

09/ 03/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

VST COAST
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

CREEK MEADOWS
BELL GARDENS CA

DYW DAG SYSTEMS | NTERNATI ONAL
LONG BEACH CA

ECOLCA C
TEMECULA CA

JOHN MEEK
SAN PEDRO CA

ORTI Z ASPHALT
COLTON CA

R FOX
PLACENTI A CA

REG ONAL STEEL
CLAI REMONT CA

WORKS STRI PI NG AND MARKI NG
VEEST COVI NA CA

VETAL BEAM GUARD RAI L

ELECTRI CAL

PRESTRESSI NG

LANDSCAPI NG

FURNI SH AND DRI VE PI LES

ASPHALT CONCRETE

MASONRY BLOCK

REBAR

STRI PI NG



07-002304 Bl D245

07-LA-101-1 PAGE 9

08/ 28/ 03 09/ 03/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ACL CONCRETE BARRI ER
POVONA CA
A T CURD CONCRETE G RDER
RI ALTO CA
AMERI CA VEST LANDSCAPI NG
BELLFLOWER CA
AVAR SHOTCRETE
CAMPBELL CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBI NG
RANCHO CUCAMONGA CA
I NTRA AMERI CAN FCUNDATI ON CAST IN DRI LL HCOLE PI LE
CHANDLER AZ
JOHN S MEEK Pl LE DRI VI NG
SAN PEDRO CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
R FOX MASONRY

PLACENTI A CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

UNI TED STEEL PLACER REBAR
RANCHO CUCAMONGA CA
CONTI NUED ON NEXT PAGE



07-002304
07-LA-101-1
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

09/ 03/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

VEESTERN PAVI NG
| RW NDALE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

ANDERSON DRI LLI NG
CHI NO CA

CCP
COTTONWOOD CA

CONRAD
RI ALTO CA

DYW DAG SYSTEMS
LONG BEACH CA

FOUNDATI ON PI LE
FONTANA CA

J V COVPANY
SAN DI MAS CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

FENCI NG AND METAL BEAM GUARD RAI L

CAST I N DRI LLED HOLE PI LI NG

REI NFORCED CONCRETE PI PE

PRECAST G RDERS

PRESTRESSI NG

DRI VEN PI LE

CLEARI NG AND GRUBI NG



07-002304 Bl D245

07-LA-101-1 PAGE 11

08/ 28/ 03 09/ 03/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 LANDSCAPE FI X LANDSCAPI NG
REDONDO BEACH CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
NO FAULT ASPHALT ASPHALT CONCRETE PAVI NG
PALO ALTO CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
R FOX MASONRY

PLACENTI A CA

SI ERRA NEVADA OVERHEAD S| GNS
SAN FERNANDO CA

SQUTHWEST V DI TCH SLOPE PAVI NG
RI VERSI DE CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

UNI TED STEEL PLACERS REBAR
RANCHO CUCAMONGA CA

UNI TED TRAFFI C SERVI CE TRAFFI C SI GN\S
CI TY OF | NDUSTRY CA

WASTE MANAGEMENT | NC HAZARDOUS WASTE DI SPOSAL
CONTI NUED ON NEXT PAGE



07-002304 Bl D245

07-LA-101-1 PAGE 12

08/ 28/ 03 09/ 03/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 VEST COAST DEMCLI TI ON CORI NG AND BRI DGE DEMOLI TI ON
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER
ONTARI O CA
ANDERSCON CAST IN DRI LLED HOLE
CHI NO CA
CONRAD PRECAST
RI ALTO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
FOUNDATI ON CONTRACTORS PI LE DRI VI NG
FONTANA CA
HI GHLI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
CRTI Z ASPHALT PAVI NG
COLTON CA
R FOX BLOCK WORK

PLACENTI A CA

REG ONAL STEEL REBAR
CLAI REMONT CA
CONTI NUED ON NEXT PAGE



07-002304
07-LA-101-1
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 13

09/ 03/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
RI ALTO CA

STRI PI NG



07-002304 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
08/ 28/ 03 09/ 03/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 9, 000. 00* 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 275 1, 500. 00 412, 500. 00
3 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 160 40. 00 6, 400. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5. 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 37, 000. 00* 37, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 14, 000. 00* 14, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 260, 000. 00* 260, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 12 100. 00 1, 200. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 660 5. 00 18, 300. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 50 38. 00 1, 900. 00
11 (S) 120300 TEMPORARY PAVENMENT MARKER EA 2,410 5. 00 12, 050. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,170 28. 00 88, 760. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 64 190. 00 12, 160. 00
14 (S) 031471 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 2 10, 000. 00 20, 000. 00
15 150206 ABANDON CULVERT EA 2 3, 500. 00 7.000. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 480 22.00 10, 560. 00
17 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 1, 630 3. 00 4, 890. 00
STRI PE
18 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,220 2.10 4,662.00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 2, 450 1.10 2. 695. 00
20 150742 REMOVE ROADSI DE SI GN EA 4 200. 00 800. 00
21 150760 REMOVE S| GN' STRUCTURE EA 2 4, 000. 00 8, 000. 00
22 150806 REMOVE Pl PE M 39 140. 00 5. 460. 00
23 150820 REMOVE | NLET EA 10 900. 00 9. 000. 00
24 152320 RESET ROADSI DE SI GN EA 1 350. 00 350. 00
25 153214 REMOVE CONCRETE CURB M 170 16. 00 2,720.00
26 153530 ACCESS OPENI NG, DECK EA 3 1, 400. 00 4, 200. 00
27 153531 ACCESS OPENI NG, SOFFI T EA 4 1, 300. 00 5, 200. 00
28 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 30, 000. 00* 30, 000. 00
29 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUVP SUM 90, 000. 00* 90, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 27, 000. 00* 27, 000. 00
31 190101 ROADVWAY EXCAVATI ON VB 960 40. 00 38, 400. 00
32 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 2,150 160. 00 344, 000. 00
(AERIALLY DEPCSI TED LEAD)
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 000. 00* 8, 000. 00
34 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 123 680. 00 83, 640. 00

35 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 115 520. 00 59, 800. 00



07-002304 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
08/ 28/ 03 09/ 03/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 401 250. 00 100, 250. 00
(AERIALLY DEPCSI TED LEAD)
37 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 165 160. 00 26, 400. 00
38 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 388 65. 00 25, 220. 00
39 198001 | MPORTED BORROW VB 1, 680 32. 00 53, 760. 00
40 (S) 200001 HI GHVWAY PLANTI NG LS LUVMP SUM 30, 000. 00* 30, 000. 00
41 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 20, 000. 00* 20, 000. 00
42 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
43 208037 NPS 2.5 SUPPLY LI NE (BRI DGE) M 51 250. 00 12, 750. 00
44 (S) 208909 EXTEND 200 MVl CONDUI T LS LUMP SUM 3, 000. 00* 3. 000. 00
45 260210 AGGREGATE BASE ( APPROACH SLAB) VB 20 180. 00 3, 600. 00
46 390160 ASPHALT CONCRETE ( TYPE B) TONN 3, 530 55. 00 194, 150. 00
47 394001 PLACE ASPHALT CONCRETE DI KE M 80 40. 00 3,200. 00
48 (S) 490651 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 38 135. 00 5. 130. 00
PI'LI NG ( GUARD RAI LI NG)
49 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 843 115. 00 96, 945. 00
PI LI NG
50 (S) 490658 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 264 180. 00 47, 520. 00
PI LI NG
51 490757 FURNI SH PI LI NG ( CLASS 6250C) M 80 31. 00 2, 480. 00
52 (S) 490758 DRI VE Pl LE (CLASS 6250C) EA 4 8, 500. 00 34, 000. 00
53 (S) 049416 400 MM PERVANENT STEEL CASI NG M 118 165. 00 19, 470. 00
54 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 750 95. 00 356, 250. 00
PI LI NG ( BARRI ER)
55 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 14, 000. 00* 14, 000. 00
56 (S) 049417 THREADED PRESTRESS BAR ASSEMBLI ES LS LUMP SUM 7. 000. 00* 7.000. 00
57 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 40 530. 00 21, 200. 00
58 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 179 2, 000. 00 358, 000. 00
59 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 186 450. 00 83, 700. 00
60 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 47 750. 00 35, 250. 00
(TYPE R)
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 16 2, 200. 00 35, 200. 00
62 510800 PAVI NG NOTCH EXTENSI ON VB 1.2 5, 000. 00 6, 000. 00
63 511106 DRI LL AND BOND DOWEL M 397 65. 00 25, 805. 00
64 049418 DRI LL AND PRESSURE GROUT DOWEL M 161 155. 00 24, 955. 00
65 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 26 32. 00 832. 00
66 511125 CLOSE ACCESS, DECK EA 3 2, 800. 00 8, 400. 00
67 (S) 512005 FURNI SH PRECAST CONCRETE G RDER EA 2 15, 000. 00 30, 000. 00

(10 M- 15 M



07-002304 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
08/ 28/ 03 09/ 03/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 (S) 512234 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 50, 000. 00 50, 000. 00
G RDER (30 M- 35 M
69 (S) 512401 ERECT PRECAST CONCRETE G RDER EA 2 3, 000. 00 6, 000. 00
70 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 9, 000. 00 9. 000. 00
G RDER
71 515020 REFI NI SH BRI DGE DECK M2 20 310. 00 6, 200. 00
72 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 9 1, 500. 00 13, 500. 00
73 515042 PLACE POLYESTER CONCRETE OVERLAY M2 145 100. 00 14, 500. 00
74 (S) 515072 CORE CONCRETE (0 - 50 MV) M 2 250. 00 500. 00
75 (S) 515073 CORE CONCRETE (51 MM - 100 MV) M 4 300. 00 1, 200. 00
76 (S) 515074 CORE CONCRETE (101 MM - 150 M 7 320. 00 2.240. 00
77 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 4, 409 160. 00 705, 440. 00
78 (S) 519102 JONT SEAL (TYPE AL) M 53 50. 00 2. 650. 00
79 (S) 519117 JO NT SEAL (MR 30 MV) M 5 300. 00 1, 500. 00
80 (S) 519144 JONT SEAL (MR 50 MV) M 8 320. 00 2. 560. 00
81 (SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 53, 910 1. 30 70, 083. 00
82 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 16, 800 1.32 22, 176. 00
83 (F) 530100 SHOTCRETE VB 380 141. 00 53, 580. 00
84 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,842 5. 00 39, 210. 00
85 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,842 . 20 1, 568. 40
86 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 9 800. 00 7.200. 00
CONCRETE PI LE (S| GN' FOUNDATI ON)
87 031472 ROADSI DE SI GN ( SOUND WALL MOUNTED) EA 1 2, 200. 00 2,200. 00
88 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 120. 00 120. 00
METHOD)
89 031473 I NSTALL SI GN PANEL (ON SOUND WALL) EA 2 200. 00 400. 00
90 650069 450 MM REI NFORCED CONCRETE Pl PE M 1 1, 050. 00 1, 050. 00
91 650075 600 MM REI NFORCED CONCRETE PI PE M 39 200. 00 7. 800. 00
92 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 56 380. 00 21, 280. 00
93 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,112 2.50 5. 280. 00
94 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 561 20. 00 11, 220. 00
95 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 1, 000. 00 4, 000. 00
96 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 170. 00 1, 360. 00
97 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3. 000. 00
98 031474 CONCRETE BARRI ER ( TYPE 736 SV) M 1,190 310. 00 368, 900. 00
99 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 201 233. 00 46, 833. 00
100 (F) 049419 CONCRETE BARRI ER ( TYPE 736 A) M 123 230. 00 28, 290. 00

(MODI FI ED)



07-002304 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
08/ 28/ 03 09/ 03/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

101 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 440 1. 00 3, 440. 00

102 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 3.50 560. 00

103 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 580 . 60 3,948. 00
(BROKEN 10.98 M- 3.66 M

104 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30 . 60 18. 00
(BROKEN 5.18 M- 2.14 M

105 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 840 2.00 3, 680. 00

106 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 620 4. 00 2. 480. 00

107 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 35, 000. 00* 35, 000. 00

108 ( SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 106 200. 00 21, 200. 00

109 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 18, 000. 00* 18, 000. 00

110 (S) 031475 MODI FY CCTV CAMERA VE157 LS LUMP SUM 15, 000. 00* 15, 000. 00

111 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 75, 000. 00* 75, 000. 00

112 999990 NOBI LI ZATI ON LS LUMP SUM 159, 093. 00* 159, 093. 00

TOTAL 5,257, 373. 40



07-002304 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
08/ 28/ 03 09/ 03/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 3, 000. 00* 3000. 00 9, 000. 00* 9000. 00 9, 000. 00~ 9000. 00 9, 000. 00~ 9000. 00

2 2,100. 00 577500. 00 1, 000. 00 275000. 00 1, 800. 00 495000. 00 1, 000. 00 275000. 00

3 30. 00 4800. 00 50. 00 8000. 00 50. 00 8000. 00 25.00 4000. 00

4 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00

5 60, 000. 00* 60000. 00 55, 000. 00* 55000. 00 50, 000. 00* 50000. 00 35, 000. 00* 35000. 00

6 10, 000. 00* 10000. 00 20, 000. 00* 20000. 00 6, 200. 00* 6200. 00 14, 000. 00* 14000. 00

7 250, 000. 00* 250000. 00 160, 000. 00* 160000. 00 260, 000. 00* 260000. 00 400, 000. 00~ 400000. 00

8 75. 00 900. 00 100. 00 1200. 00 100. 00 1200. 00 80. 00 960. 00

9 3.50 12810. 00 4.50 16470. 00 4. 40 16104. 00 3.40 12444. 00
10 25.00 1250. 00 30. 00 1500. 00 30. 00 1500. 00 20. 00 1000. 00
11 2.50 6025. 00 4.50 10845. 00 4.00 9640. 00 2.75 6627. 50
12 20. 00 63400. 00 35.00 110950. 00 47.00 148990. 00 25.00 79250. 00
13 300. 00 19200. 00 310. 00 19840. 00 300. 00 19200. 00 350. 00 22400. 00
14 10, 000. 00 20000. 00 7,500. 00 15000. 00 12, 000. 00 24000. 00 10, 000. 00 20000. 00
15 2,000. 00 4000. 00 1, 300. 00 2600. 00 2,200. 00 4400. 00 2,000. 00 4000. 00
16 20. 00 9600. 00 23.50 11280. 00 20. 00 9600. 00 14. 00 6720. 00
17 3.00 4890. 00 2.25 3667. 50 2.20 3586. 00 1.25 2037. 50
18 1.50 3330. 00 1.75 3885. 00 1.70 3774.00 1.15 2553. 00
19 1.00 2450. 00 .75 1837. 50 .80 1960. 00 1.00 2450. 00
20 50. 00 200. 00 310. 00 1240. 00 250. 00 1000. 00 250. 00 1000. 00
21 2,500. 00 5000. 00 3, 300. 00 6600. 00 2, 300. 00 4600. 00 2,750. 00 5500. 00
22 100. 00 3900. 00 145. 00 5655. 00 35.00 1365. 00 60. 00 2340. 00
23 800. 00 8000. 00 600. 00 6000. 00 400. 00 4000. 00 900. 00 9000. 00
24 150. 00 150. 00 410. 00 410. 00 500. 00 500. 00 450. 00 450. 00
25 15. 00 2550. 00 25.00 4250. 00 15. 00 2550. 00 15. 00 2550. 00
26 1, 500. 00 4500. 00 1, 500. 00 4500. 00 525. 00 1575. 00 3, 500. 00 10500. 00
27 500. 00 2000. 00 5, 500. 00 22000. 00 1, 100. 00 4400. 00 800. 00 3200. 00
28 15, 000. 00* 15000. 00 30, 000. 00* 30000. 00 18, 000. 00* 18000. 00 20, 000. 00* 20000. 00
29 60, 000. 00* 60000. 00 175, 000. 00* 175000. 00 25, 000. 00* 25000. 00 40, 000. 00~ 40000. 00
30 27, 000. 00* 27000. 00 27, 000. 00* 27000. 00 27, 000. 00* 27000. 00 27, 000. 00* 27000. 00
31 30. 00 28800. 00 150. 00 144000. 00 60. 00 57600. 00 50. 00 48000. 00
32 100. 00 215000. 00 98. 00 210700. 00 130. 00 279500. 00 180. 00 387000. 00
33 15, 000. 00* 15000. 00 16, 000. 00* 16000. 00 6, 000. 00~* 6000. 00 7, 500. 00~* 7500. 00
34 200. 00 24600. 00 430. 00 52890. 00 100. 00 12300. 00 80. 00 9840. 00
35 100. 00 11500. 00 196. 00 22540. 00 100. 00 11500. 00 100. 00 11500. 00
36 175. 00 70175. 00 97. 00 38897. 00 130. 00 52130. 00 200. 00 80200. 00
37 100. 00 16500. 00 53. 00 8745. 00 100. 00 16500. 00 150. 00 24750. 00
38 60. 00 23280. 00 48. 00 18624. 00 100. 00 38800. 00 150. 00 58200. 00
39 30. 00 50400. 00 18. 00 30240. 00 75. 00 126000. 00 5.00 8400. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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118020.
158400.
4000.
24000.
9440.
318750.
10000.
5000.
36000.
268500.
59520.
28200.
24000.
4200.
43670.
12075.
650.
10500.
30000.
20000.
10000.
5000.
3000.
13500.
7250.
400.
600.
1575.
727485.
1060.

SUMMARY

OF

RE MA I

143310.
138600.
2480.
33200.
24190.
330000.
15000.
12000.
16000.
250600.
76260.
56400.
25600.
7080.
33745.
22540.
754.
6600.
33000.
47000.
12000.
6500.
6000.
20700.
46110.
1000.
2800.
7350.
581988.
6360.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

30, 000. 00* 30000
26, 000. 00* 26000
95, 000. 00* 95000
200. 00 10200
5, 000. 00~ 5000
300. 00 6000
61. 00 215330
40. 00 3200
285. 00 10830.
185. 00 155955.
549. 00 144936.
33.00 2640.
9, 000. 00 36000.
200. 00 23600.
89. 00 333750.
16, 000. 00* 16000.
10, 000. 00~ 10000.
400. 00 16000.
2, 800. 00 501200.
480. 00 89280.
1, 000. 00 47000.
2, 000. 00 32000.
3, 000. 00 3600.
49. 00 19453.
60. 00 9660.
60. 00 1560.
1, 100. 00 3300.
16, 000. 00 32000.
22,000. 00 22000.
7, 000. 00 14000.
5, 000. 00 5000.
275. 00 5500.
2, 000. 00 18000.
145. 00 21025.
500. 00 1000.
250. 00 1000.
275. 00 1925.
170. 00 749530.
300. 00 15900.

Bl D245
PAGE 19
09/ 03/ 03
FI FTH
Bl D AMOUNT
31, 000. 00* 31000
20, 000. 00* 20000
82, 000. 00* 82000
175. 00 8925
6, 000. 00* 6000
300. 00 6000
66. 00 232980
35.00 2800
320. 00 12160
110. 00 92730.
500. 00 132000.
52.00 4160.
7, 650. 00 30600.
100. 00 11800.
100. 00 375000.
10, 500. 00* 10500.
3, 600. 00~* 3600.
2, 000. 00 80000.
2,400. 00 429600.
800. 00 148800.
650. 00 30550.
1, 000. 00 16000.
6, 000. 00 7200.
45. 00 17865.
100. 00 16100.
50. 00 1300.
1, 500. 00 4500.
18, 000. 00 36000.
50, 000. 00 50000.
4, 000. 00 8000.
9, 000. 00 9000.
200. 00 4000.
1, 400. 00 12600.
30. 00 4350.
120. 00 240.
200. 00 800.
240. 00 1680.
145. 00 639305.
35.00 1855.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111

112
TOT

07-002304
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SECOND
BI D AMOUNT

150. 00 750. 00
175. 00 1400. 00
1.50 80865. 00
1.50 25200. 00
100. 00 38000. 00
5. 00 39210. 00
.60 4705. 20
1, 100. 00 9900. 00
1, 300. 00 1300. 00
75. 00 75. 00
150. 00 300. 00
500. 00 500. 00
350. 00 13650. 00
550. 00 30800. 00
1.00 2112. 00
10. 00 5610. 00
550. 00 2200. 00
200. 00 1600. 00
2,600. 00 2600. 00
360. 00 428400. 00
180. 00 36180. 00
220.00 27060. 00
1.00 3440. 00
2.50 400. 00
1.00 6580. 00
1.00 30. 00
1.50 2760. 00
2.50 1550. 00
35, 000. 00* 35000. 00
160. 00 16960. 00
20, 000. 00* 20000. 00
15, 000. 00* 15000. 00
75, 000. 00* 75000. 00
420, 000. 00* 420000. 00
5,271, 222. 20

SUMMARY

OF REMA
THI RD

Bl D AMOUNT
815. 00 4075
1, 710. 00 13680
1.20 64692
1.25 21000
180. 00 68400
4.00 31368
.30 2352
1, 200. 00 10800
2,400. 00 2400
100. 00 100
230. 00 460
600. 00 600
200. 00 7800
580. 00 32480
1.30 2745
6. 00 3366
925. 00 3700
167. 00 1336
3, 100. 00 3100
290. 00 345100
220. 00 44220
285. 00 35055
.75 2580.
2.00 320.
.60 3948.
. 60 18.
1.00 1840.
2.00 1240.
32, 000. 00* 32000.
160. 00 16960.
18, 000. 00* 18000.
15, 000. 00* 15000.
74, 000. 00* 74000.
520, 000. 00* 520000
5, 311, 269. 20

N

NG B

| DDERS
FOURTH
AMOUNT

200. 00 1000
200. 00 1600
1.30 70083.
1.40 23520.
725. 00 275500
6. 15 48228.
.45 3528.
800. 00 7200
500. 00 1500
300. 00 300.
300. 00 600.
225.00 225.
225.00 8775.
700. 00 39200
2.00 4224.
10. 00 5610.
000. 00 4000
200. 00 1600
500. 00 3500
325. 00 386750
300. 00 60300
300. 00 36900
.90 3096.
2.50 400.
.70 4606.
20. 00 600.
1.10 2024.
3.00 1860.
000. 00* 40000
205. 00 21730
000. 00* 17000.
000. 00* 20000
000. 00* 80000
000. 00* 50000
5,727, 308. 20

Bl D245

PAGE 20

09/ 03/ 03

FI FTH

AMOUNT

200. 00 1000
250. 00 2000

1.30 70083

1.30 21840
100. 00 38000

4.90 38425

1.20 9410
400. 00 12600
000. 00 2000
100. 00 100
100. 00 200
250. 00 250
300. 00 11700
450. 00 25200

1.20 2534

5. 00 2805
800. 00 3200
170. 00 1360
100. 00 3100.
340. 00 404600
235.00 47235
235.00 28905

.75 2580.

2.00 320.

1.55 10199

2.00 60.

1.00 1840.

2.50 1550.
000. 00* 37000
180. 00 19080.
000. 00* 15000.
000. 00* 17000.
000. 00* 69000
000. 00* 650000

5,792, 549. 60



07-002304 Bl D245
07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
08/ 28/ 03 09/ 03/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT
1 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
2 1, 775.00 488125. 00 7, 000. 00 1925000. 00
3 50. 00 8000. 00 50. 00 8000. 00
4 3, 150. 00* 3150. 00 5, 000. 00* 5000. 00
5 30, 000. 00* 30000. 00 50, 000. 00* 50000. 00
6 12, 500. 00* 12500. 00 10, 000. 00* 10000. 00
7 333, 000. 00* 333000. 00 400, 000. 00~ 400000. 00
8 105. 00 1260. 00 70. 00 840. 00
9 3.15 11529. 00 3. 00 10980. 00
10 50. 00 2500. 00 40. 00 2000. 00
11 4.40 10604. 00 4.00 9640. 00
12 44.00 139480. 00 70. 00 221900. 00
13 700. 00 44800. 00 300. 00 19200. 00
14 20, 000. 00 40000. 00 5, 000. 00 10000. 00
15 4,000. 00 8000. 00 500. 00 1000. 00
16 65. 00 31200. 00 10. 00 4800. 00
17 3.30 5379. 00 2.00 3260. 00
18 2.20 4884. 00 4.00 8880. 00
19 1.20 2940. 00 1.00 2450. 00
20 375. 00 1500. 00 300. 00 1200. 00
21 1, 750. 00 3500. 00 5, 000. 00 10000. 00
22 145. 00 5655. 00 100. 00 3900. 00
23 1, 195. 00 11950. 00 500. 00 5000. 00
24 650. 00 650. 00 200. 00 200. 00
25 42. 00 7140. 00 20. 00 3400. 00
26 5, 000. 00 15000. 00 2, 000. 00 6000. 00
27 2,200. 00 8800. 00 3, 000. 00 12000. 00
28 39, 000. 00* 39000. 00 150, 000. 00* 150000. 00
29 49, 500. 00* 49500. 00 150, 000. 00* 150000. 00
30 67, 000. 00* 67000. 00 27, 000. 00* 27000. 00
31 112. 00 107520. 00 30. 00 28800. 00
32 258. 00 554700. 00 120. 00 258000. 00
33 2, 630. 00* 2630. 00 5, 000. 00* 5000. 00
34 350. 00 43050. 00 150. 00 18450. 00
35 550. 00 63250. 00 200. 00 23000. 00
36 252.00 101052. 00 300. 00 120300. 00
37 184. 00 30360. 00 100. 00 16500. 00
38 100. 00 38800. 00 100. 00 38800. 00
39 22.00 36960. 00 50. 00 84000. 00




07-002304 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 22

08/ 28/ 03 09/ 03/ 03
| TEM SI XTH SEVENTH

BI D AMOUNT Bl D AMOUNT

40 31, 000. 00* 31000. 00 40, 000. 00* 40000. 00
41 21, 000. 00* 21000. 00 40, 000. 00* 40000. 00
42 85, 000. 00* 85000. 00 130, 000. 00* 130000. 00
43 189. 00 9639. 00 300. 00 15300. 00
44 4, 400. 00* 4400. 00 5, 000. 00* 5000. 00
45 138. 00 2760. 00 60. 00 1200. 00
46 83. 00 292990. 00 70. 00 247100. 00
47 33.00 2640. 00 10. 00 800. 00
48 341. 00 12958. 00 500. 00 19000. 00
49 225.00 189675. 00 400. 00 337200. 00
50 555. 00 146520. 00 320. 00 84480. 00
51 30. 00 2400. 00 80. 00 6400. 00
52 9, 000. 00 36000. 00 5, 000. 00 20000. 00
53 105. 00 12390. 00 300. 00 35400. 00
54 114. 00 427500. 00 120. 00 450000. 00
55 18, 500. 00* 18500. 00 5, 000. 00* 5000. 00
56 28, 000. 00* 28000. 00 5, 000. 00* 5000. 00
57 400. 00 16000. 00 400. 00 16000. 00
58 1, 250. 00 223750. 00 1, 000. 00 179000. 00
59 475. 00 88350. 00 700. 00 130200. 00
60 1, 100. 00 51700. 00 300. 00 14100. 00
61 2,740.00 43840. 00 1, 200. 00 19200. 00
62 8, 960. 00 10752. 00 1, 000. 00 1200. 00
63 67. 00 26599. 00 70. 00 27790. 00
64 158. 00 25438. 00 80. 00 12880. 00
65 110. 00 2860. 00 300. 00 7800. 00
66 2,050. 00 6150. 00 1, 500. 00 4500. 00
67 16, 750. 00 33500. 00 7, 000. 00 14000. 00
68 48, 900. 00 48900. 00 10, 000. 00 10000. 00
69 5, 800. 00 11600. 00 2, 000. 00 4000. 00
70 5, 800. 00 5800. 00 3, 000. 00 3000. 00
71 140. 00 2800. 00 150. 00 3000. 00
72 2,500. 00 22500. 00 800. 00 7200. 00
73 560. 00 81200. 00 30. 00 4350. 00
74 315. 00 630. 00 150. 00 300. 00
75 368. 00 1472. 00 200. 00 800. 00
76 428. 00 2996. 00 300. 00 2100. 00
77 170. 00 749530. 00 140. 00 617260. 00
78 75. 00 3975. 00 150. 00 7950. 00
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07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
08/ 28/ 03 09/ 03/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT Bl D AMOUNT

79 495. 00 2475. 00 150. 00 750. 00
80 505. 00 4040. 00 150. 00 1200. 00
81 1.80 97038. 00 2.00 107820. 00
82 1.90 31920. 00 2.00 33600. 00
83 175. 00 66500. 00 300. 00 114000. 00
84 4.00 31368. 00 6. 00 47052. 00
85 .30 2352. 60 2.00 15684. 00
86 600. 00 5400. 00 800. 00 7200. 00
87 2,520. 00 2520. 00 500. 00 500. 00
88 100. 00 100. 00 200. 00 200. 00
89 245. 00 490. 00 300. 00 600. 00
90 800. 00 800. 00 500. 00 500. 00
91 410. 00 15990. 00 600. 00 23400. 00
92 1, 160. 00 64960. 00 400. 00 22400. 00
93 3.50 7392. 00 10. 00 21120. 00
94 12. 00 6732. 00 10. 00 5610. 00
95 975. 00 3900. 00 1, 200. 00 4800. 00
96 210. 00 1680. 00 300. 00 2400. 00
97 3, 680. 00 3680. 00 500. 00 500. 00
98 357. 00 424830. 00 280. 00 333200. 00
99 278. 00 55878. 00 220. 00 44220. 00
100 246. 00 30258. 00 300. 00 36900. 00
101 1.00 3440. 00 1.00 3440. 00
102 3.15 504. 00 2.00 320. 00
103 .60 3948. 00 1.00 6580. 00
104 .60 18. 00 1.00 30. 00
105 2.20 4048. 00 2.00 3680. 00
106 4.20 2604. 00 4.00 2480. 00
107 33, 600. 00* 33600. 00 40, 000. 00* 40000. 00
108 168. 00 17808. 00 200. 00 21200. 00
109 18, 900. 00* 18900. 00 20, 000. 00* 20000. 00
110 15, 750. 00* 15750. 00 20, 000. 00* 20000. 00
111 77,000. 00* 77000. 00 100, 000. 00* 100000. 00
112 650, 000. 00* 650000. 00 750, 000. 00* 750000. 00

TOT 6, 846, 005. 60 7,983, 396. 00



